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Ministry of Health & Family Welfare  
Department of AIDS Control 

National AIDS Control Organization 
Through 

RITES LIMITED 
(Procurement Agent) 

Materials System Management Division 
RITES Bhawan, 2nd Floor, Right Wing 

Plot No.1, Sector 29, 
GURGAON, INDIA 

 
Dated: 23rd July, 2010 

 
AMENDMENT No. 1 

 
Third National HIV/AIDS Control Project (NACP-III) 

International Competitive Bidding 
IFB No. : RITES/MSM/NACP/01/2010, due for opening on 05.08.2010 

for Procurement of HIV (Rapid) Test Kits 1st Antigen 
 
The following amendments in the subject bid document are hereby authorized:- 
 

Sl. 
No. 

Reference Existing 
 

Modified 

IFB & ITB: 
1.  Sl. 6 of IFB 

(Page No.4) 
The document may be purchased from 
21st June, 2010 to 5th August, 2010 

The document may be purchased from 21st 
June, 2010 to 13th August, 2010 

2.  Sl. 8 of IFB 
(Page No.5) & 
ITB clause 23.1 
of Data Sheet 
(Page No 47) 

Deadline for bid submission is 5th 
August, 2010 before 1100 hours 
(Indian Standard Time) 

Deadline for bid submission is 13th August, 
2010 before 1100 hours (Indian Standard 
Time) 

3.  ITB clause 18.1 
of Data Sheet 
(Page No 45) 

Bids shall remain valid for 150 days 
after the date of bid submission viz. up 
to 2nd January, 2011. A bid valid for a 
shorter period shall be rejected by the 
purchaser as non-responsive. 

Bids shall remain valid for 150 days after 
the date of bid submission viz. up to 10th 
January, 2011. A bid valid for a shorter 
period shall be rejected by the purchaser as 
non-responsive. 

4.  ITB clause 26.1 
of Data Sheet 
(Page No 47) 

Time, date, and place for bid opening 
are: 1115 hrs (Indian Standard Time) 
on 5th August, 2010 

Time, date, and place for bid opening are: 
1115 hrs (Indian Standard Time) on 13th 
August, 2010 

5.  Sl. 6 of IFB  
(Page No.4) 

Bidders can also download the bid 
document from RITES website 
“www.rites.com” 

Bidders can also download the bid 
document from RITES website 
“www.rites.com” For downloaded bid 
document, no fee is required.

Section 1: ITB: 
6.  ITB clause 

7.1(a)(A)(i)(e) 
--that it has successfully completed at 
least two similar contract within the 

--that it has successfully completed at least 
One similar contract within the period of 
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Sl. 
No. 

Reference Existing 
 

Modified 

of Data Sheet 
Para 1 (Page No 
39) 

period of last five years (preceding two 
months before the date of bid opening) 
for supply of goods. Minimum value of 
completed contract for each schedule 
should be as per Appendix ‘A’ and that 
include comparable products. 

last five years (preceding two months before 
the date of bid opening) for supply of 
goods. Minimum value of completed 
contract for each schedule should be as per 
Appendix ‘A’ and that include comparable 
products. 

7.  ITB 16.2 (b) (i) 
and (c) (iii) of 
Bid Data Sheet 

Prices of goods offered shall be quoted 
as CIP final place of destination 
mentioned in the schedule of 
requirement. 

ITB 16.2 (b) (i): 
Prices of goods offered shall be quoted as 
CIP final place of destination mentioned 
in the schedule of requirement. 
 
The purchaser is responsible for 
providing exemption letter for 
Custom/Import duties within seven 
working days on receipt of notification 
from supplier. The supplier shall notify 
the purchaser about the anticipated date 
of arrival of consignment(s) at least 15 
days in advance. The supplier is 
responsible for custom clearance of goods 
and transporting the consignment(s) to 
final destinations as indicated in Schedule 
of Requirement (Section VI) 
ITB 16.2 (c) (iii) 
Prices of goods offered shall be quoted as 
CIP final place of destination mentioned 
in the schedule of requirement. 

Section VI: Schedule of Requirements 
8.  Section VI: 

Schedule of 
Requirements 
(Page No 83) 

Existing Schedule of Requirements. Modified Schedule of Requirements as in 
Annexure I 

9.  Section VI: 
Schedule of 
Requirements 
(Page No 83) 

Note: 
The goods must be supplied duly 
packed and packing size shall be Fifty 
(50) tests per kit.

Deleted 

10.  Section VI, 
Schedule of 
Requirements, 
(Page No 83) 

Terms of delivery: For Group ‘A’ ‘B’ 
& ‘C’ Bidders: CIP Final Destination 
at the consignee end (as per Schedule 
of Requirements) 
 

Terms of delivery: For Group ‘A’ ‘B’ & 
‘C’ Bidders: Final Destination at the 
consignee end (as per Schedule of 
Requirements) 
 

11.  Section VI: 
Schedule of 
Requirements 

Existing Delivery schedule Modified Delivery schedule as in 
Annexure I 
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Sl. 
No. 

Reference Existing 
 

Modified 

(Page No 84 to 
86) 
 

12.  Section VI: 
Appendix A & 
Appendix B 
(Page No 91 & 
92) 

Existing Appendix A & Appendix B Modified Appendix A & Appendix B as in 
Annexure II 

Section V: Special Condition of Contract: 
13.  Section V,  

9.1.(a) of SCC 
(Page No. 73) 

The related costs of the pre-shipment 
inspection for the first inspection of 
goods along with cost of samples 
taken shall be borne by the 
Purchaser. The cost of subsequent 
inspections and related costs, due to 
rejection of Goods at the first 
inspection shall be borne by the 
Supplier. Inspection will be done by a 
Purchaser’s agent to ascertain whether 
the Goods are in conformity with the 
technical specifications of the contract 
or not.  
 
The Supplier shall put up the goods for 
such inspection to the Purchaser’s 
inspector 15-25 days (depending on the 
time required for pre-dispatch 
inspection & testing) ahead of the 
contractual delivery period, so that 
deliveries to the consignees are 
completed as per the contractual 
delivery period. 

The related costs of the pre-shipment 
inspection for the first inspection of goods 
shall be borne by the Purchaser. The 
goods consumed during tests will be on 
suppliers account. The cost of subsequent 
inspections and related costs, due to 
rejection of Goods at the first inspection 
shall be borne by the Supplier. Inspection 
will be done by a Purchaser’s agent to 
ascertain whether the Goods are in 
conformity with the technical specifications 
of the contract or not.  
 
The Supplier shall put up the goods for such 
inspection to the Purchaser’s inspector 15-
25 days (depending on the time required for 
pre-dispatch inspection & testing) ahead of 
the contractual delivery period, so that 
deliveries to the consignees are completed 
as per the contractual delivery period. 
 
Note:- For the schedules to be financed by 
GFATM 
 
GFATM may randomly select the samples of 
finished pharmaceuticals products (FPP) 
procured under GFATM schedules to be tested 
for Quality Control (QC) purposes, prior to the 
delivery of these FPP by the manufacturer to 
the designated recipients. For further details, 
bidder may contact the website of the GFATM 
www.theglobalfund.org/en/ 
procurement/pharmaceutical/?lang=en .

14.  Section V, SCC, 
Clause 23.3 
(Page No 79) 

Nil Add the Following  
 
Note:- For the schedules to be financed by 
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Sl. 
No. 

Reference Existing 
 

Modified 

GFATM
 
GFATM have devised Code of Ethics for 
suppliers and sanction procedure. Complete 
guidelines in this regard are available on the 
GFATM’s website. For further details, bidder 
may contact the website of the GFATM  
www.theglobalfund.org/en/governance/ .

Section VII: Technical Specification 
15.  Section VII 

Technical 
Specification, 
Part A: Section 
II: Terms and 
Conditions, Sl. 
4 (Page 98) 

4. The kit should not be using the comb 
device as the feasibility study reported 
by NARI; Pune has difficulty in 
performance using the comb test in 
field conditions (report annexed). 

Deleted 

16.  Section VII 
Technical 
Specification, 
Part A: Note: 1) 
(Page 95)  

The supplier should supply 600 kits 
free of cost from each batch for random 
evaluation at the identified laboratories 
for pre-dispatch lot verification. 
Protocol of each batch is to be attached 

The supplier should supply 600 tests x 2 
sets free of cost from each batch for 
random evaluation at the identified 
laboratories for pre-dispatch lot verification. 
Protocol of each batch is to be attached 

17.  Section VII 
Technical 
Specification, 
Part A: Section 
II: Terms and 
Conditions Sl. 
No. 3 (Page 98) 

The supplier should supply Kits for at 
least 600 tests free of cost from each 
lot for random evaluation at the 
identified laboratories for pre-dispatch 
lot verification. Protocols for each 
batch to be attached. 

The supplier should supply Kits for at least 
600 tests x 2 sets free of cost from each lot 
for random evaluation at the identified 
laboratories for pre-dispatch lot verification. 
Protocols for each batch to be attached. 

18.  Section VII 
Technical 
Specification, 
Part A: Section 
III: Inspection 
& Tests: Sl. No. 
(a) (Page 98) 

Three sets of samples of required 
quantity of each item will be drawn at 
random from each batch by the 
Purchaser’s inspector at the 
manufacturer’s premises & sealed 
before dispatch. 

Two sets of samples of required quantity of 
each item will be drawn at random from 
each batch by the Purchaser’s inspector at 
the manufacturer’s premises & sealed 
before dispatch. 

19.  Section VII 
Technical 
Specification, 
Part A: Section 
III: Inspection 
& Tests: Sl. No. 
(b) (Page 98) 

One set of sealed sample will be sent to 
an independent laboratory selected by 
the purchaser for conducting the 
required test to confirm whether the 
samples conform to the prescribed 
specification. One set of sealed 
sample will be retained with the 
manufacturer as counter sample and 
another set will be retained by the 
inspector. 

One set of sealed sample will be sent to an 
independent laboratory selected by the 
purchaser for conducting the required test to 
confirm whether the samples conform to the 
prescribed specification. Another set of 
sealed sample will be retained with the 
testing lab as counter sample till the shelf 
life. 
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Sl. 
No. 

Reference Existing 
 

Modified 

20.  Section VII 
Technical 
Specification, 
Part A: Section 
III: Inspection 
& Tests: Sl. No. 
(c) (Page 98) 

The sample retained with the 
manufacturer & Inspector will also be 
dispatched to the destination along with 
the supplies after the samples are 
certified to be in conformity with 
prescribed specification by the testing 
laboratory. 

Deleted 

Section VIII: Sample Forms: 
21.  Section VIII, 

Sample Forms,  
Form-8, 
Manufacturer 
Authorization, 
Para 2 (Page No 
117) 

We hereby extend our full guarantee 
and warranty in accordance with 
Clause 27 of the General Conditions of 
Contract, with respect to the Goods 
offered by the above firm. 
 

We hereby extend our full guarantee and 
warranty in accordance with Clause 15 of 
the General Conditions of Contract, with 
respect to the Goods offered by the above 
firm. 
 

 
All other terms and conditions of the Bid Document shall remain unchanged. 
 
ADDRESS FOR COMMUNICATION: General Manager/MSM, RITES Ltd., RITES Bhavan, 

Plot No. 1, Sector 29,Gurgaon - 122001 (Haryana)-India 
E mail: rites_naco@rediffmail.com  
Tel: 91(124) 2818208/2818241/2818202 
Fax: 91-124-2571659/2571660 
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Annexure-I 
 

Section VI. Schedule of Requirements 
SECTION VI 

SCHEDULE OF REQUIREMENTS 
SCHEDULE  

NO. 
DESCRIPTION UNIT FUNDING 

BODY 
REQUIRED 
QUANTITY 

BID SECURITY 
IN ( INDIAN 

RUPEES) 

BID 
SECURITY 
IN USD 

I HIV (Rapid) Kits 
for 1st Antigen 

Test 
kits

GFATM 

3,535,784 1,500,000 32,500 

II HIV (Rapid) Kits 
for 1st Antigen 

Test 
kits

1,529,089 700,000 15,000 

III HIV (Rapid) Kits 
for 1st Antigen 

Test 
kits

2,533,293 1,100,000 23,500 

IV HIV (Rapid) Kits 
for 1st Antigen 

Test 
kits

2,024,141 920,000 20,000 

V HIV (Rapid) Kits 
for 1st Antigen 

Test 
kits

1,925,511 880,000 19,000 

VI HIV (Rapid) Kits 
for 1st Antigen 

Test 
kits

1,642,852 740,000 16,000 

VII HIV (Rapid) Kits 
for 1st Antigen 

Test 
kits

2,650,995 1,200,000 26,000 

VIII HIV (Rapid) Kits 
for 1st Antigen 

Test 
kits

2,709,267 1,250,000 27,000 

IX HIV (Rapid) Kits 
for 1st Antigen 

Test 
kits

3,418,655 1,500,000 32,500 

X HIV (Rapid) Kits 
for 1st Antigen 

Test 
kits

World 
Bank

1,663,584 700,000 15,000 

Total 23,633,171 10,490,000 226,500 

 
Delivery Schedule & Consignee details: As indicated below 
 
Terms of Delivery: 
 
For Group ‘A’ ‘B’& ‘C’ Bidders: Final Destination at the consignee end (as per Schedule of 

Requirements) 
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CONSIGNEE ADDRESS AND CONSIGNEE-WISE QUANTITY DISTRIBUTION 
 

SCHEDULE I: HIV (Rapid) Kits - GFATM funded - ICTCs supply 

S. No. Consignee 

Quantity in No. of Tests from the Notification of 
Award for Group ‘A’ & ‘B’ & ‘C’ Bidders 

1st  2nd  3rd  4th  
Within 
30 days 
of NOA

Within 31 
to 75 days 
of NOA

Within 76 
to 120 days 

of NOA 

Within 121 
to 165 days 

of NOA
1 Maharashtra  773,491 773,488 773,488 773,488
2 Mumbai 110,461 110,456 110,456 110,456

Total 880000 883,952 883,944 883,944
Grand Total 3,535,784 

 
SCHEDULE II: -HIV (Rapid) Kits - GFATM funded- ICTCs supply 

S. No. Consignee 

Quantity in No. of Tests from the Notification of 
Award for Group ‘A’ & ‘B’ & ‘C’ Bidders 

1st  2nd  3rd  4th  
Within 
30 days 
of NOA

Within 31 
to 75 days 
of NOA

Within 76 to 
120 days of 

NOA 

Within 121 
to 165 days 

of NOA
1 Gujrat + AMACS 360,301 360,298 360,298 360,298
2 Dadra & Nagar Haveli  2,803 2,803 2,803 2,803
3 Daman & Diu  3,820 3,818 3,817 3,818
4 Goa  15,353 15,352 15,352 15,352

Total 382,277 382,271 382,270 382,271
Grand Total 1,529,089 

 
SCHEDULE III: -HIV (Rapid) Kits - GFATM funded- ICTCs supply 

S. No. Consignee 

Quantity in No. of Tests from the Notification of 
Award for Group ‘A’ & ‘B’ & ‘C’ Bidders 
1st  2nd  3rd  4th  

Within 
30 days 
of NOA

Within 31 
to 75 days 
of NOA

Within 76 
to 120 days 

of NOA 

Within 121 
to 165 days 

of NOA
1 Chandigarh  19,373 19,371 19,371 19,371
2 Delhi  135,736 135,736 135,736 135,736
3 Rajasthan  188,889 188,889 188,889 188,889
4 Haryana  110,944 110,943 110,943 110,943
5 Himachal Pradesh  39,096 39,094 39,094 39,094
6 Jammu & Kashmir  42,251 42,248 42,248 42,248
7 Punjab  97,041 97,040 97,040 97,040

Total 633,330 633,321 633,321 633,321
Grand Total 2,533,293 
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SCHEDULE IV:  HIV (Rapid) Kits - GFATM funded - ICTCs supply 

S. No. Consignee 

Quantity in No. of Tests from the Notification of Award for 
Group ‘A’ & ‘B’ & ‘C’ Bidders 

1st  2nd  3rd  4th  
Within 
30 days 
of NOA 

Within 31 
to 75 days 
of NOA 

Within 76 to 
120 days of 

NOA 

Within 121 to 
165 days of 

NOA 
1 Uttar Pradesh  268,187 268,184 268,184 268,184
2 Uttarakhand  44,716 44,716 44,716 44,716
3 Madhya Pradesh   134,351 134,348 134,348 134,348
4 Chhattisgarh  58,788 58,785 58,785 58,785

Total 506,042 506,033 506,033 506,033
Grand Total 2,024,141 

 
SCHEDULE V: -HIV (Rapid) Kits - GFATM funded- ICTCs supply 

S. No. Consignee 

Quantity in No. of Tests from the Notification of Award for 
Group ‘A’ & ‘B’ & ‘C’ Bidders 

1st  2nd  3rd  4th  
Within 30 

days of 
NOA 

Within 31 to 
75 days of 

NOA 

Within 76 
to 120 days 

of NOA 

Within 121 to 
165 days of 

NOA 
1 Arunachal Pradesh  10,734 10,732 10,732 10,732
2 Assam  78,156 78,154 78,154 78,154
3 Manipur  31,061 31,058 31,058 31,058
4 Meghalaya  7,348 7,348 7,348 7,348
5 Mizoram  23,043 23,041 23,041 23,041
6 Sikkim  8,993 8,993 8,993 8,993
7 Tripura 15,471 15,471 15,471 15,471
8 Nagaland  35,416 35,413 35,413 35,413
9 Andaman & Nicobar  8,496 8,496 8,496 8,496

10 West Bengal  262,671 262,668 262,668 262,668
Total 481,389 481,374 481,374 481,374

Grand Total 1,925,511 
 

SCHEDULE VI: -HIV (Rapid) Kits - GFATM funded- ICTCs supply 

S. No. Consignee 

Quantity in No. of Tests from the Notification of Award for 
Group ‘A’ & ‘B’ & ‘C’ Bidders 

1st  2nd  3rd  4th  
Within 
30 days 
of NOA 

Within 31 
to 75 days 
of NOA 

Within 76 to 
120 days of 

NOA 

Within 121 to 165 
days of NOA 

1 Bihar  167,039 167,039 167,039 167,039
2 Jharkhand  76,796 76,795 76,795 76,795
3 Orissa  166,881 166,878 166,878 166,878

Total 410,716 410,712 410,712 410,712
Grand Total 1,642,852 
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SCHEDULE VII: -HIV (Rapid) Kits - GFATM funded- ICTCs supply 

S. No. Consignee 

Quantity in No. of Tests from the Notification of 
Award for Group ‘A’ & ‘B’ & ‘C’ Bidders 

1st  2nd  3rd  4th  
Within 
30 days 
of NOA 

Within 31 
to 75 days 
of NOA 

Within 76 
to 120 days 

of NOA 

Within 121 to 
165 days of 

NOA 
1 Andhra Pradesh  662,751 662,748 662,748 662,748

Total 662,751 662,748 662,748 662,748
Grand Total 2,650,995 

 
SCHEDULE VIII: -HIV (Rapid) Kits - GFATM funded- ICTCs supply 

S.No. Consignee 

Quantity in No. of Tests from the Notification of Award for 
Group ‘A’ & ‘B’ & ‘C’ Bidders 

1st  2nd  3rd  4th  
Within 
30 days 
of NOA 

Within 31 
to 75 days 
of NOA 

Within 76 to 
120 days of 

NOA 

Within 121 to 
165 days of 

NOA 
1 Kerala  151,538 151,635 151,635 151,635
2 Karnataka  525,568 525,565 525,565 525,565
3. Lakshadweep 141 140 140 140

Total 677,247 677,340 677,340 677,340
Grand Total 2,709,267 

 
SCHEDULE IX: -HIV (Rapid) Kits - GFATM funded- ICTCs supply 

S. No. Consignee 

Quantity in No. of Tests from the Notification of Award 
for Group ‘A’ & ‘B’ & ‘C’ Bidders 

1st  2nd  3rd  4th  
Within 
30 days 
of NOA 

Within 31 
to 75 days 
of NOA 

Within 76 to 
120 days of 

NOA 

Within 121 to 
165 days of 

NOA 
1 Pondicherry  26,336 26,333 26,333 26,333
2 Tamil Nadu + Chennai 828,330 828,330 828,330 828,330

Total 854,666 854,663 854,663 854,663
Grand Total 3,418,655 

 
SCHEDULE X: -HIV (Rapid) Kits – WORLD BANK funded- Blood Banks supply 

S. No. Consignee 

Quantity in No. of Tests from the Notification of Award 
for Group ‘A’ & ‘B’ & ‘C’ Bidders 

1st  2nd  3rd  4th  
Within 45 

days of 
NOA 

Within 46 
to 105 days 

of NOA 

Within 106 
to 165 days 

of NOA 

Within 166 
to 225 days 

of NOA 
1 Gujarat  11040 11040 11040 11040
2 Maharashtra  22800 22800 22800 22800
3 Dadra & Nagar Haveli  144 144 144 144
4 Daman & Diu  240 240 240 240
5 Goa  384 384 384 384
6 Chandigarh  1260 1260 1260 1260
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S. No. Consignee 

Quantity in No. of Tests from the Notification of Award 
for Group ‘A’ & ‘B’ & ‘C’ Bidders 

1st  2nd  3rd  4th  
Within 45 

days of 
NOA 

Within 46 
to 105 days 

of NOA 

Within 106 
to 165 days 

of NOA 

Within 166 
to 225 days 

of NOA 
7 Delhi  2400 2400 2400 2400
8 Rajasthan  17040 17040 17040 17040
9 Haryana  2880 2880 2880 2880

10 Himachal Pradesh  7200 7200 7200 7200
11 Jammu & Kashmir  14400 14400 14400 14400
12 Punjab  16800 16800 16800 16800
13 Uttar Pradesh  48000 48000 48000 48000
14 Uttarakhand  4788 4788 4788 4788
15 Chhattisgarh  5760 5760 5760 5760
16 Madhya Pradesh   15840 15840 15840 15840
17 Arunachal Pradesh  1200 1200 1200 1200
18 Assam  26880 26880 26880 26880
19 Manipur  1020 1020 1020 1020
20 Meghalaya  288 288 288 288
21 Mizoram  2400 2400 2400 2400
22 Sikkim  816 816 816 816
23 Tripura 672 672 672 672
24 Nagaland  4800 4800 4800 4800
25 Andaman & Nicobar  1500 1500 1500 1500
26 West Bengal  24000 24000 24000 24000
27 Bihar  10560 10560 10560 10560
28 Orissa  60000 60000 60000 60000
29 Jharkhand  2880 2880 2880 2880
30 Andhra Pradesh  28800 28800 28800 28800
31 Karnataka  3600 3600 3600 3600
32 Kerala  19200 19200 19200 19200
33 Pondicherry  1584 1584 1584 1584
34 Tamil Nadu  54720 54720 54720 54720

Total 415896 415896 415896 415896
Grand Total 16,63,584 

 
The bidders shall inform the delivery schedule offered by them in the similar tables as above. 
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Annexure-II 
Appendix ‘A’ 

 
Schedule 

No 
Minimum value of completed 
contract (In Million Indian 

Rupees or equivalent) 

Similar Product 

I 56.00 Diagnostic kits 
II 24.00 Diagnostic kits 
III 40.00 Diagnostic kits 
IV 32.00 Diagnostic kits 
V 30.00 Diagnostic kits 
VI 26.00 Diagnostic kits 
VII 42.00 Diagnostic kits 
VIII 43.00 Diagnostic kits 
IX 54.00 Diagnostic kits 
X 26.00 Diagnostic kits 
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Appendix ‘B’ 

 
Schedule 

No. 
Average Annual Turnover (in 

Million Indian Rupees or 
equivalent) 

I 168.00 
II 72.00 
III 120.00 
IV 96.00 
V 90.00 
VI 78.00 
VII 126.00 
VIII 129.00 
IX 162.00 
X 78.00 

 
 


